



Seminole County
Resource Management - Purchasing & Contracts
Stephen Koontz, Purchasing and Contracts Manager
1301 East Second St., Sanford, FL 32771

TABULATION SHEET
CC-5767-24/HSM
Spring Hammock Preserve Improvements
RESPONSE DEADLINE: April 10, 2024, at 2:00 pm
Report Generated: Friday, April 12, 2024

ALL BIDS ACCEPTED BY SEMINOLE COUNTY ARE SUBJECT TO THE COUNTY'S TERMS AND CONDITIONS AND ANY AND ALL ADDITIONAL TERMS AND CONDITIONS SUBMITTED BY THE BIDDERS ARE REJECTED AND SHALL HAVE NO FORCE AND EFFECT. BID DOCUMENTS FROM THE VENDORS LISTED HEREIN ARE THE ONLY BIDS RECEIVED TIMELY AS OF THE ABOVE OPENING DATE AND TIME. ALL OTHER BID DOCUMENTS SUBMITTED IN RESPONSE TO THIS SOLICITATION, IF ANY, ARE HEREBY REJECTED AS LATE.

Submitted Bids

Vendor	Base Bid Total	Bid Alternate
APEC LLC	\$1,960,912.20	\$2,314,920.00
Custom Built Marine Construction, Inc.	\$1,997,212.81	\$1,985,559.60
Cathcart Construction company	\$2,815,181.00	\$2,521,200.00
Central Florida Environmental Corp	\$2,821,337.50	\$0
Carr & Collier Inc.	\$3,794,000.00	\$2,859,843.00

Tabulated and posted by: Herronda S. Mortimer, Senior Procurement Analyst, Friday, April 12, 2024, 4:00PM (EST)

Recommendation and Notice of Intent to Award: To Be Determined.

BCC AGENDA DATE: To Be Determined