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RESPONSE DEADLINE: October 26, 2022 at 2:00 

pm Report Generated:  November 14, 2023 

CONSENSUS SCORECARD SUMMARY 
Vendor Project 

Understanding/Project 
Approach 

Points Based 
40 Points (40%) 

Qualifications of 
Proposed Team 

Points Based 
20 Points (20%) 

Similar Project 
Experience 

Points Based 
20 Points (20%) 

Innovative / Cost 
Savings Ideas 

0-5 Points
15 Points (15%) 

Location of the Firm 
0-5 Points

5 Points (5%) 

Total Score 
(Max Score 100) 

Atkins North 
America, Inc. 

34 16 15.33 4 5 82.3 

Iteris, Inc. 38 18.67 18 4 2 88.7 
Metric Engineering, 
Inc. 

37.33 17.33 17.33 4.33 5 90 
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PHASE 2 – Presentation Scoring 

EVALUATORS 

Name Title 

Robert Fitzgerald ATMS Signal Timings Coordinator 

Jose Vidal ATMS Coordinator 

Charlie Wetzel County Traffic Engineer 

 

EVALUATION CRITERIA 

Criteria Description Scoring Method Weight (Points) 

Presentation Phase - Approach to Project Give an overview of your approach to the various project elements as described in 
the solicitation. 

Points Based 40 (40% of Total) 

Presentation Phase - Qualifications of 
Proposed Project Staff 

Describe the qualifications and experience of the team of people your firm will be 
assigning to Seminole County projects. 

Points Based 20 (20% of Total) 

Presentation Phase - Similar 
Projects/Experience 

Give examples of how your firm has handled projects of similar scope and size. Points Based 20 (20% of Total) 

Presentation Phase - Innovative/Cost 
Saving Ideas 

Provide innovative and/or cost saving ideas for the project that include “outside the 
box” thinking. This may include alternate approaches to the project such as use of 
new technologies and other cost saving measures. 

Points Based 20 (20% of Total) 
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INDIVIDUAL PROPOSAL SCORES/COMMENTS 
 

Atkins North America, Inc. 
  

Presentation Phase - Approach to Project | Points Based | 40 Points (40%) 
  

Robert Fitzgerald: 36 
Approach seems in line with the scope. MARR data collection is intriguing just not sure of the value of drone footage. Seems like they 
are familiar with Synchro Green Adaptive. 
  

Jose Vidal: 36 
Focus more on fine tuning of intersection. Using two subcontracts Marr and Faller Davis. 
  

Charlie Wetzel: 36 
Focused on improving performance, mobility and safety. Look at objectives, strategies and tactics. Comprehensive field assessments 
and fine tuning. 
  

Presentation Phase - Qualifications of Proposed Project Staff | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 18 
Combination of subs seem fill the gaps that Atkins alone would have. 
  

Jose Vidal: 18 
70% of team IMSA certified and use of subcontract with Faller Davis. 
  

Charlie Wetzel: 18 
PM is a PTOE. Diverse background and experience. Marr Traffic and Faller Davis are subs. 
  

Presentation Phase - Similar Projects/Experience | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 18 
Good example of SR 50 compares well to some of the systems in Seminole County with respect to crossing arterials, saturation and v/c 
ratios. 
  

Jose Vidal: 18 
Delay Studies for Seminole county and D-5 FDOT. 
  

Charlie Wetzel: 15 
Brevard Co retiming. D5 retiming, teamed with FD, SR 50 - 30 signals, LPIs, TSP. Brevard Co detection project. 
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Presentation Phase - Innovative/Cost Saving Ideas | Points Based | 20 Points (20%) 

  
Robert Fitzgerald: 17 

Using in-house data collection is similar to all of the consultants. As mentioned above, MARR data collection sounds intriguing but just 
not sure how beneficial drone coverage would be. 
  

Jose Vidal: 16 
Use of IMC cameras for turning movement counts and retiming lites. 
  

Charlie Wetzel: 15 
Multiperiod analysis, variable left turn ops, use of ATSPM/real-time and historical data, knowledge of hardware (smart signals). 
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Iteris, Inc. 
  

Presentation Phase - Approach to Project | Points Based | 40 Points (40%) 
  

Robert Fitzgerald: 38 
Overview and approach to the projects are very similar across the board. Given the past experience with Iteris, their means and 
methods have been proven many times to work well. 
  

Jose Vidal: 39 
Very developed and defined structed and focus for project timelines. 
  

Charlie Wetzel: 35 
"All we do is retiming". Determine full or "lite". Retimed Seminole corridors multiple times. Look at goals, objectives, safety (LPIs). 
Focus on QC. 
  

Presentation Phase - Qualifications of Proposed Project Staff | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 19 
Iteris has several Engineers with highly regarded qualifications as well as highly qualified tech level employees who are in the 
controller databases on a consistent basis. I would give them a score of 20 if they did design. 
  

Jose Vidal: 19 
Internal training program with 16 in house professional engineers on staff. 
  

Charlie Wetzel: 19 
PM- PTOE. 20 years exp. (15 with Seminole Co). Staff has lots of PTOEs and IMSA certs. 
  

Presentation Phase - Similar Projects/Experience | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 20 
We have worked with Iteris for many years, and they have proved many times over their wide range of experience. Timings are all 
they do, and I would consider them experts in the field. 
  

Jose Vidal: 20 
Sixteen years of work with Seminole county on traffic signal timing as well as D5 contract with FDOT. 
  

Charlie Wetzel: 19 
Seminole contract last 10 years, MetroPlan, Melbourne, D5, D2, D3, D7. Hillsborough since 2006. 35 five-year contracts. Again, "all we 
do". 
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Presentation Phase - Innovative/Cost Saving Ideas | Points Based | 20 Points (20%) 

  
Robert Fitzgerald: 18 

Iteris has led the industry in outside the box thinking. Over the years other agencies have come to us to see how we handle 
complicated programing/timings due to Iteris innovative ideas. They have their own proprietary data collection website, and it has 
been a great tool for all of our projects. 
  

Jose Vidal: 20 
Use of systems like Clear guide, Blue Toad, Iteris remote terminal within Seminole county system. 
  

Charlie Wetzel: 15 
TMCs from GridSmart, using existing data, CCTVs, adaptive exp., LPIs, FYA variations, saturation studies, drones. 
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Metric Engineering, Inc. 
  

Presentation Phase - Approach to Project | Points Based | 40 Points (40%) 
  

Robert Fitzgerald: 33 
The approach to the project is typically very similar with all consultants. The example project was hard to follow and did not seem to 
go with the slides. 
  

Jose Vidal: 36 
Focus on field observations and traffic analysis. Work load split between Marr and TED subcontracts. 
  

Charlie Wetzel: 34 
Detailed recent project example w/ adjacent agency that had communication/detection issues. Data collection based on the right size 
for the project. Discussed retiming lite. 
  

Presentation Phase - Qualifications of Proposed Project Staff | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 15 
Metric seems to be very familiar with data collection and performance monitoring for traffic data analysis. It seems as though they 
have a wide variety of talent. Not sure what they specialize in. 
  

Jose Vidal: 17 
13 years average of field study on team. 
  

Charlie Wetzel: 16 
PM - PTOE, 13 years exp. 4 retiming teams, full service firm. Marr Traffic and TEDS subs. 
  

Presentation Phase - Similar Projects/Experience | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 15 
Work at our agency as well as some local agencies were mentioned but was hard to compare the size and extent of the timing work in 
other agencies to ours given minimal examples. Metric seems qualified it was just not convincing. 
  

Jose Vidal: 17 
Metro plan, City of Orlando , ICM, and Synchro Green 
  

Charlie Wetzel: 15 
MetroPlan, D5 (ICM contract), Seminole Travel Time Study (no specific Seminole retiming recently except for ICM activities). 
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Presentation Phase - Innovative/Cost Saving Ideas | Points Based | 20 Points (20%) 

  
Robert Fitzgerald: 15 

Innovative and cost savings presentation was very short and did not seem to offer many ideas outside the box. As I have mentioned in 
other presentation evaluations, I'm just not convinced yet how helpful drone footage is with respect to timings. 
  

Jose Vidal: 16 
Turning movement counts via IMC cameras, ICM retiming lite. 
  

Charlie Wetzel: 15 
Retiming lite, ITS lab, exp. w/ GridSmart and adaptive. Crash diagrams, drones. 
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PHASE 2 – Presentation Scoring 

EVALUATORS 

Name Title 

Robert Fitzgerald ATMS Signal Timings Coordinator 

Jose Vidal ATMS Coordinator 

Charlie Wetzel County Traffic Engineer 

 

EVALUATION CRITERIA 

Criteria Description Scoring Method Weight (Points) 

Presentation Phase - Approach to Project Give an overview of your approach to the various project elements as described in 
the solicitation. 

Points Based 40 (40% of Total) 

Presentation Phase - Qualifications of 
Proposed Project Staff 

Describe the qualifications and experience of the team of people your firm will be 
assigning to Seminole County projects. 

Points Based 20 (20% of Total) 

Presentation Phase - Similar 
Projects/Experience 

Give examples of how your firm has handled projects of similar scope and size. Points Based 20 (20% of Total) 

Presentation Phase - Innovative/Cost 
Saving Ideas 

Provide innovative and/or cost saving ideas for the project that include “outside the 
box” thinking. This may include alternate approaches to the project such as use of 
new technologies and other cost saving measures. 

Points Based 20 (20% of Total) 
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INDIVIDUAL PROPOSAL SCORES/COMMENTS 
 

Atkins North America, Inc. 
  

Presentation Phase - Approach to Project | Points Based | 40 Points (40%) 
  

Robert Fitzgerald: 36 
Approach seems in line with the scope. MARR data collection is intriguing just not sure of the value of drone footage. Seems like they 
are familiar with Synchro Green Adaptive. 
  

Jose Vidal: 36 
Focus more on fine tuning of intersection. Using two subcontracts Marr and Faller Davis. 
  

Charlie Wetzel: 36 
Focused on improving performance, mobility and safety. Look at objectives, strategies and tactics. Comprehensive field assessments 
and fine tuning. 
  

Presentation Phase - Qualifications of Proposed Project Staff | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 18 
Combination of subs seem fill the gaps that Atkins alone would have. 
  

Jose Vidal: 18 
70% of team IMSA certified and use of subcontract with Faller Davis. 
  

Charlie Wetzel: 18 
PM is a PTOE. Diverse background and experience. Marr Traffic and Faller Davis are subs. 
  

Presentation Phase - Similar Projects/Experience | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 18 
Good example of SR 50 compares well to some of the systems in Seminole County with respect to crossing arterials, saturation and v/c 
ratios. 
  

Jose Vidal: 18 
Delay Studies for Seminole county and D-5 FDOT. 
  

Charlie Wetzel: 15 
Brevard Co retiming. D5 retiming, teamed with FD, SR 50 - 30 signals, LPIs, TSP. Brevard Co detection project. 
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Presentation Phase - Innovative/Cost Saving Ideas | Points Based | 20 Points (20%) 

  
Robert Fitzgerald: 17 

Using in-house data collection is similar to all of the consultants. As mentioned above, MARR data collection sounds intriguing but just 
not sure how beneficial drone coverage would be. 
  

Jose Vidal: 16 
Use of IMC cameras for turning movement counts and retiming lites. 
  

Charlie Wetzel: 15 
Multiperiod analysis, variable left turn ops, use of ATSPM/real-time and historical data, knowledge of hardware (smart signals). 
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Iteris, Inc. 
  

Presentation Phase - Approach to Project | Points Based | 40 Points (40%) 
  

Robert Fitzgerald: 38 
Overview and approach to the projects are very similar across the board. Given the past experience with Iteris, their means and 
methods have been proven many times to work well. 
  

Jose Vidal: 39 
Very developed and defined structed and focus for project timelines. 
  

Charlie Wetzel: 35 
"All we do is retiming". Determine full or "lite". Retimed Seminole corridors multiple times. Look at goals, objectives, safety (LPIs). 
Focus on QC. 
  

Presentation Phase - Qualifications of Proposed Project Staff | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 19 
Iteris has several Engineers with highly regarded qualifications as well as highly qualified tech level employees who are in the 
controller databases on a consistent basis. I would give them a score of 20 if they did design. 
  

Jose Vidal: 19 
Internal training program with 16 in house professional engineers on staff. 
  

Charlie Wetzel: 19 
PM- PTOE. 20 years exp. (15 with Seminole Co). Staff has lots of PTOEs and IMSA certs. 
  

Presentation Phase - Similar Projects/Experience | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 20 
We have worked with Iteris for many years, and they have proved many times over their wide range of experience. Timings are all 
they do, and I would consider them experts in the field. 
  

Jose Vidal: 20 
Sixteen years of work with Seminole county on traffic signal timing as well as D5 contract with FDOT. 
  

Charlie Wetzel: 19 
Seminole contract last 10 years, MetroPlan, Melbourne, D5, D2, D3, D7. Hillsborough since 2006. 35 five-year contracts. Again, "all we 
do". 
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Presentation Phase - Innovative/Cost Saving Ideas | Points Based | 20 Points (20%) 

  
Robert Fitzgerald: 18 

Iteris has led the industry in outside the box thinking. Over the years other agencies have come to us to see how we handle 
complicated programing/timings due to Iteris innovative ideas. They have their own proprietary data collection website, and it has 
been a great tool for all of our projects. 
  

Jose Vidal: 20 
Use of systems like Clear guide, Blue Toad, Iteris remote terminal within Seminole county system. 
  

Charlie Wetzel: 15 
TMCs from GridSmart, using existing data, CCTVs, adaptive exp., LPIs, FYA variations, saturation studies, drones. 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



EVALUATION TABULATION 
PS No. PS-4431-22/TAD 
Engineering Services for Traffic Signal Retiming in Seminole County 

 

Metric Engineering, Inc. 
  

Presentation Phase - Approach to Project | Points Based | 40 Points (40%) 
  

Robert Fitzgerald: 33 
The approach to the project is typically very similar with all consultants. The example project was hard to follow and did not seem to 
go with the slides. 
  

Jose Vidal: 36 
Focus on field observations and traffic analysis. Work load split between Marr and TED subcontracts. 
  

Charlie Wetzel: 34 
Detailed recent project example w/ adjacent agency that had communication/detection issues. Data collection based on the right size 
for the project. Discussed retiming lite. 
  

Presentation Phase - Qualifications of Proposed Project Staff | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 15 
Metric seems to be very familiar with data collection and performance monitoring for traffic data analysis. It seems as though they 
have a wide variety of talent. Not sure what they specialize in. 
  

Jose Vidal: 17 
13 years average of field study on team. 
  

Charlie Wetzel: 16 
PM - PTOE, 13 years exp. 4 retiming teams, full service firm. Marr Traffic and TEDS subs. 
  

Presentation Phase - Similar Projects/Experience | Points Based | 20 Points (20%) 
  

Robert Fitzgerald: 15 
Work at our agency as well as some local agencies were mentioned but was hard to compare the size and extent of the timing work in 
other agencies to ours given minimal examples. Metric seems qualified it was just not convincing. 
  

Jose Vidal: 17 
Metro plan, City of Orlando , ICM, and Synchro Green 
  

Charlie Wetzel: 15 
MetroPlan, D5 (ICM contract), Seminole Travel Time Study (no specific Seminole retiming recently except for ICM activities). 
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Presentation Phase - Innovative/Cost Saving Ideas | Points Based | 20 Points (20%) 

  
Robert Fitzgerald: 15 

Innovative and cost savings presentation was very short and did not seem to offer many ideas outside the box. As I have mentioned in 
other presentation evaluations, I'm just not convinced yet how helpful drone footage is with respect to timings. 
  

Jose Vidal: 16 
Turning movement counts via IMC cameras, ICM retiming lite. 
  

Charlie Wetzel: 15 
Retiming lite, ITS lab, exp. w/ GridSmart and adaptive. Crash diagrams, drones. 
  


